



CHHATRADEV RURAL MUNICIPALITY
OFFICE OF RURAL MUNICIPAL EXECUTIVE
CHHATRAGUNJ, ARGHAKHANCHI
Invitation For Sealed Quotations



Date of Publication: 2083/06/13 (29th September, 2026)

Chhatradev Rural Municipality, Office of Rural Municipal Executive invites sealed bids (Hard Copy) from eligible bidders under Sealed Quotation. A complete set of Bidding Documents may be purchased from the office Chhatradev Rural Municipality, Chhatragunj, Arghakhanchi by eligible Bidders on the submission of a written application, along with the copy of company/firm registration certificate, and upon payment of a non-refundable fee of Rs. 1000.00 till 2083/06/19 BS (05th October, 2026) during office hours in the following account:

For Bid document Fee (NRs 1000)

Name of the Bank: Nabil Bank

Name of Office: Chhatradev Rural Municipality, Chhatragunj, Arghakhanchi

Office Code no. : 80551501300

Office Account Name.: Ga-1.1 Aantarik Rajaswa Khata

Office Account no.: 21401017500033

Rajaswa (revenue) Shirshak no. : 14229

For Bid Security (As per Table)

Name of the Bank: Nabil Bank Ltd., Chhatragunj Branch

Name of Office: Chhatradev Rural Municipality, Office of Rural Municipal Executive,
 Chhatragunj, Arghakhanchi

Office Account no.: 21401017500025 (Ga 3 Dharauti Khata (Chhatradev RMCP))

Last Date of Bid Purchase and Submission: 06th October, 2026 (2083/06/20) 12:00 HRs.

Date of Opening : 06th October, 2026 (2083/06/20) 12:15 HRs.

SN	Name of Project/Contract No.	Estimated Amount Excluding VAT (NRP)	Bid Security Amount (NPR)	Bid Validity/ Bid Security Validity (days)
1	Chhatradev 4 Basne Pokhara Dalit Basti Kota Motorbato CRM/ARG/SQ/W/09/083/84	775439.17	22000/-	45/75 days
2	Bhuskata Bato Dhalan- Taloo Dhalan Dekhi School Gate CRM/ARG/SQ/W/10/083/84	769996.05	22000/-	45/75 days
3	Bhuskata Chaura Ghartimla Resunga Airport Motorbato Chhatradev 7 CRM/ARG/SQ/W/11/083/84	1769789.38	50000/-	45/75 days
4	Chhatradev 1 Gadeka Swami Irrigation Project Arghakhanchi CRM/ARG/SQ/W/12/083/84	732563.14	21000/-	45/75 days
5	Chhatradev 7 Nayaghara Lodaka Chaudila Kaulachaura Motorbato Upgrading Works CRM/ARG/SQ/W/13/083/84	752082.05	22000/-	45/75 days
6	Chhatradev 6 Dhara Daneta Arghatosh Motorbato Upgrading Works CRM/ARG/SQ/W/14/083/84	752256.49	22000/-	45/75 days
7	Chhatradev 02 Pauwa Healthpost Taktola Motorbato Upgrading Works CRM/ARG/SQ/W/15/083/84	752610.02	22000/-	45/75 days
8	Chhatradev 08 Jukepani Dharampani Basumata Bhirmuni Water Supply Project CRM/ARG/SQ/W/16/083/84	732618.84	21000/-	45/75 days
9	Installation of Street Lights in Chhatradev 05 & 08 CRM/ARG/SQ/W/17/083/84	909406.84	26000/-	45/75 days
10	Supply and Delivery of HDPE Tank (NS) CRM/ARG/SQ/G/18/083/84		54000/-	45/75 days

प्रमुख प्रशासकीय अधिकारी